EPA REGION-10 CONTRACT FOR INTERIOR REMODELING

L IGHTING— PROCUREMENT LANGUAGE

PRODUCT-SPECIFIC LANGUAGE

DIVISION 16 - ELECTRICAL
LIGHTING

16500

GENERAL

CONTRACTOR TO SUBMIT DESIGN BUILT PLAN TO ACHIEVE THE DESIRED LIGHTING CONCEPT. REMOVE, STOCKPILE AND
REINSTALL EXISTING LIGHTING FIXTURES.

BALLASTS

SUPPLY AND INSTALL DIMMING BALLASTS IN ROOM 1404 AS SPECIFIED IN CONTRACT DRAWINGS. DIMMING BALLASTS
SHALL BE ADVANCED MARK VIlI OR EQUAL AS SPECIFIED ON THE LIGHTING DESIGN LAB BALLAST LIST.

PROVIDE AS ALTERNATE

DIMMING BALLASTS IN AREAS SPECIFIED IN CONTRACT DRAWINGS.

CONTROLS

16900

IN OFFICES AND CONFERENCE ROOMS, MANUAL OVERRIDE SWITCHES WITH DIMMING CONTROL SHOULD BE INSTALLED
TO ALLOW FOR INDIVIDUAL CONTROL OVER LIGHTING LEVELS.

OCCUPANCY SENSOR

PROVIDE AND INSTALL ULTRASONIC AND PASSIVE INFRARED CEILING MOUNTED OCCUPANCY SENSORS AS DESIGNATED
BY THE CONTRACT DRAWINGS..

PRODUCTS

1. UNENCO ULTRASONIC/INFRARED OCCUPANCY SENSOR, MODEL CUI-500-2000, 1350 S. Loop
RD., SUITE 104, ALAMEDA CA 94502.510/337-1000.

2. THE WATT STOPPER, MODEL DT-200 WITH REQUIRED POWER PACK, THE WATT STOPPER INC.,
2800 DE LA CRUZ BLVD., SANTA CLARA, CA 9505. 408/988-5351.

DIMMING CONTROL

PROVIDE AND INSTALL MANUAL DIMMERS THAT SUPPORT THE SELECTED DIMMING BALLAST, IN
PERIMETER OFFICES AS DESIGNATED IN REFLECTED CEILING PLAN.

INSTALLATION

INSTALL ALL LOW VOLTAGE AND LINE VOLTAGE WIRING NECESSARY TO PROVIDE A COMPLETE
MANUAL DIMMING SYSTEM IN PERIMETER OFFICES DESIGNATED IN THE CONTRACT DRAWINGS.. TEST
AND ADJUST ALL OCCUPANCY SENSOR FUNCTIONS.



DIVISION 2 - DEMOLITION

GENERAL
WASTE MANAGEMENT PLAN MUST BE APPROVED PRIOR TO BEGINNING DEMOLITION.

EXECUTION

1. SEPARATE CARPET, WOOD WASTE, DRYWALL, EXCESS METALS AND OTHER MATERIALS AS
APPROPRIATE FOR RECYCLING IN ACCORDANCE WITH THE WASTE MANAGEMENT PLAN AND
PLACE IN DESIGNATED AREAS AND/OR CONTAINERS FOR RECYCLING.

2. CAREFULLY REMOVE AND SALVAGE OR STORE AND REUSE PLUMBING, MECHANICAL AND
ELECTRICAL FIXTURES AND ALL DOORS AND RELITES PER THE CONTRACT DRAWINGS AND
SPECIFICATIONS

DocumeNT 00200 - WASTE MANAGEMENT/POLLUTION PREVENTION
PLAN

TARGET BUILDING MATERIALS

THE HANDLING OF THE FOLLOWING ITEMS SHOULD BE ADDRESSED IN THE PLAN.

METALS

1 STEEL STUDS

2  WIRING AND ELECTRICAL EQUIPMENT
3 HARDWARE

4 DucT WORK AND HVAC EQUIPMENT

MISCELLANEOUS MATERIALS
5  INSULATION

6 WooD

7 CARDBOARD
4. PACKAGING
AXTURES

21. ALL FIXTURES NOT REUSED ON SITE SHOULD BE REMOVED CAREFULLY DURING DEMOLITION AND
SALVAGED BY THE CONTRACTOR OR DELIVERED TO EARTHWISE (206-624-4510). FOR RESALE.

OTHER APPLICABLE CONTRACT LANGUAGE

DIVISION 1 - GENERAL REQUIREMENTS
01010 SUMMARY OF THE WORK



WORK COVERED BY THE CONTRACT INCLUDES DEMOLITION OF EXISTING PARTITIONS, CARPETING,
AND LIGHTING SYSTEMS; INSTALLATION OF NEW CARPETING, PARTITIONS, WALLBOARD, DOORS
AND MILLWORK, FINISHES, PLUMBING FIXTURES, LIGHTING FIXTURES AND CONTROLS AND WIRING
FOR THE U.S. ENVIRONMENTAL PROTECTION AGENCY (TENANT) PARK PLACE BUILDING, 1200
SIXTH AVE., SEATTLE

SPECIAL CONDITIONS ARISE FROM THE ENVIRONMENTAL FOCUS OF THE PROJECT. FOR THE
PURPOSES OF THIS PROJECT, "ENVIRONMENTALLY SUSTAINABLE" MEANS REDUCING, REUSING
AND RECYCLING CONSTRUCTION, DEMOLITION AND WORKER WASTE, AND THE SELECTION AND
INSTALLATION OF ENVIRONMENTALLY PREFERABLE BUILDING PRODUCTS AND MATERIALS.

ENVIRONMENTALLY PREFERABLE PRODUCTS AND MATERIALS ARE THOSE WHICH MINIMIZE THE
CONTENT OF TOXIC OR HARMFUL SUBSTANCES; RELEASE MINIMAL AMOUNTS OF VOLATILE
ORGANIC COMPOUNDS (VOCS) OR CFCS INTO THE ENVIRONMENT; CONTAIN SIGNIFICANT
AMOUNTS OF POST-CONSUMER RECYCLED MATERIALS; ARE RECYCLABLE; ARE PRODUCED
TRANSPORTED AND INSTALLED IN AN ENERGY EFFICIENT MANNER; AND DO NOT IMPACT RARE OR
ENDANGERED NATURAL RESOURCES.

01100 SPECIAL PROJECT PROCEDURES

PRrRoDUCT CURING

ALL DRY FURNISHINGS AND MATERIALS (SUCH AS CARPET, FLOOR TILE, ACOUSTICAL TILE, TEXTILES,
WOOD SHELVING, AND FURNISHINGS, ETC.) SHALL BE ALLOWED TO VENT OR CURE FOR 48
HOURS PRIOR TO BEING BROUGHT ON SITE.

VENTING SHALL BE CONDUCTED BY REMOVING ALL PACKAGING MATERIALS, ALLOWING FUMES AND
ODORS TO VENT TO THE ATMOSPHERE FOR 48 HOURS, WHILE PROTECTING THE MATERIALS FROM
DAMAGE OR DEGRADATION PRIOR TO INSTALLATION.

WORK SEQUENCING

THE WORK SHALL BE ARRANGED TO AVOID CONTAMINATION OF BUILDING MATERIALS AND SYSTEMS
BY CONSTRUCTION DEBRIS AND DUST. “DRY” FURNISHINGS AND MATERIALS SHALL NOT BE
INSTALLED UNTIL “WET” MATERIALS HAVE BEEN APPLIED AND ALLOWED TO DRY TO THE EXTENT
FEASIBLE AND IN ACCORDANCE WITH OTHER GOOD BUILDING PRACTICES. THE CONTRACTOR IS TO
COMPLY WITH ANY RECOMMENDED MEASURES IN THE MSDS TO PROTECT THE HEALTH AND
SAFETY OF PERSONNEL.

SPACE ALUSH-OUT

A FLUSH OUT PERIOD OF 7 DAYS AT AMBIENT TEMPERATURES WITH 100% OUTSIDE AIR VENTILATION
PRIOR TO OCCUPANCY, AS APPROVED BY THE TENANT. ALL TOXIN EMITTING MATERIALS, EXCEPT
FURNISHINGS, SHALL BE IN PLACE, UNPACKED, PRIOR TO COMMENCEMENT OF THE FLUSH-OUT
PERIOD.

01500 CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS

HVAC

THE RETURN SIDE OF THE VAV SYSTEM SHALL BE TURNED OFF DURING THE CONSTRUCTION PERIOD,
AND TEMPORARY FAN POWERED EXHAUST SHALL BE PROVIDED. OUTSIDE AIR SETTINGS FOR THE
AIR HANDLER SHALL BE 100% OUTSIDE AIR.



EXHAUST AIR SHALL BE EXTRACTED FROM THE SPACE BY REMOVING 2 SPANDREL PANELS AT EACH
CORNER OF THE CONSTRUCTION AREA, AND CONSTRUCTION OF AN AIR PLENUM THAT VENTS TO
THE OUTSIDE. CONTAMINATION OF OTHER SPACES ON THE FLOOR SHALL BE PREVENTED WITH A

PLASTIC MEMBRANE, SEALING DOORS AND OTHER OPENINGS WITH DUCT TAPE AT HEAD, JAMB,
AND SILL.

CONTRACTOR TO INSTALL TEMPORARY CONSTRUCTION FILTERS IN AIR HANDLER DURING THE

CONSTRUCTION PERIOD. FLTERS ARE TO BE REPLACED AFTER COMPLETION OF THE FLUSH OUT
PERIOD.

USE WINDOW EXHAUST SYSTEMS TO ESTABLISH NEGATIVE PRESSURE IN CONTAMINANT-PRODUCING

WORK AREA, ENSURING CONTINUOUS FLOW OF AIR INTO WORK AREA. SEAL EXHAUST SYSTEM
DUCTWORK THAT MIGHT LEAK INTO BUILDING OR MECHANICAL SYSTEMS.

PERFORMANCE CRITERIA

PROVIDE TEMPORARY CONSTRUCTION FILTERS

EXHAUST AIR TO BE EXTRACTED AT A RATE SUFFICIENT TO PRODUCE CONTINUOUS NEGATIVE
PRESSURE IN THE WORK AREA.

01505 WASTE MANAGEMENT

GENERAL

THE TENANT HAS ESTABLISHED THAT THIS PROJECT SHALL GENERATE THE LEAST AMOUNT OF WASTE
POSSIBLE AND THAT PROCESSES SHALL BE EMPLOYED THAT ENSURE THE GENERATION OF AS
LITTLE WASTE AS POSSIBLE DUE TO ERROR, POOR PLANNING, BREAKAGE, MISHANDLING,
CONTAMINATION OR OTHER FACTORS.

WASTE DISPOSAL IN LANDFILLS SHALL BE MINIMIZED, AND AS MANY OF THE WASTE MATERIALS AS
ECONOMICALLY FEASIBLE SHALL BE REUSED, SALVAGED OR RECYCLED.

DocumenT 00200 - WASTE MANAGEMENT/POLLUTION PREVENTION
PLaAN

GENERAL

THE CONTRACTOR SHALL DEVELOP WASTE MANAGEMENT PLAN BASED ON THE GOALS DISCUSSED
BELOW, AND SUBMIT THE PLAN FOR REVIEW AND APPROVAL BY THE OWNER AND TENANT AFTER
AWARD OF CONTRACT AND BEFORE BEGINNING DEMOLITION. ONCE APPROVED, THE PLAN WILL
BE INCLUDED IN THE CONTRACT DOCUMENTS.

WASTE MANAGEMENT GOALS

THIS PROJECT REQUIRES A PRO-ACTIVE EFFORT TO REDUCE AND RECYCLE DEMOLITION AND
CONSTRUCTION WASTE. A DILIGENT EFFORT SHOULD BE MADE TO ACHIEVE THE GOALS
DESCRIBED BELOW WHEREVER APPLICABLE IN ORDER TO REDUCE WASTE AND OVERALL
DISPOSAL COSTS AND LIMIT THE ENVIRONMENTAL IMPACT OF THE PROJECT.

WASTE PREVENTION

TO THE GREATEST EXTENT PRACTICAL, THIS PROJECT SHALL GENERATE THE LEAST AMOUNT OF WASTE
POSSIBLE, USING PROCESSES THAT ENSURE THE GENERATION OF AS LITTLE WASTE AS POSSIBLE



CLOSE-OUT

DUE TO ERROR, POOR PLANNING, BREAKAGE, MISHANDLING, CONTAMINATION OR OTHER
FACTORS. THE CONTRACTOR IS ENCOURAGED TO SEEK ADDITIONAL METHODS TO PREVENT
WASTE IN THE FIRST PLACE. FOR EXAMPLE, CHOOSING SUPPLIERS THAT LIMIT PACKAGING,
SETTING UP CENTRALIZED CUTTING AREAS TO REDUCE WOOD AND DRYWALL WASTE, AND
ACCURATE ORDERING OF SUPPLIES TO AVOID OVERAGE.

REUSE AND RECYCLING

DEMOLITION AND CONSTRUCTION WASTE MANAGEMENT ACTIVITIES SHOULD ACHIEVE A MINIMUM 50%
DIVERSION RATE. THE PREFERRED METHOD OF RECYCLING IS ON-SITE SEPARATION OF
RECYCLABLE MATERIALS WHICH GENERALLY RESULTS IN LESS CONTAMINATION AND HIGHER
RECYCLING RATES THAN COMMINGLED COLLECTION.

MATERIALS REMOVED FROM THE EXISTING STRUCTURES SHALL BE DISPOSED OF BASED ON THE
FOLLOWING HIERARCHY, FROM THE MOST TO THE LEAST DESIRABLE.

SALVAGED AND REUSED ON SITE.

SALVAGED AND DONATED OR SOLD FOR REUSE OFF SITE.

SOURCE SEPARATED ON SITE AND RECYCLED.

CO-MINGLED AND SORTED FOR RECYCLING BY A RECYCLING HAULER OR FACILITY.

ALL NON-USABLE OR NON-RECYCLABLE MATERIALS ARE TO BE DISPOSED OF AS WASTE IN
THE MOST ENVIRONMENTALLY SENSITIVE MANNER AS PRACTICABLE.

arwdE

AT JOB CLOSE-OUT, THE CONTRACTOR AND ITS SUBCONTRACTORS SHALL BE REQUIRED TO QUANTIFY AND SUBMIT
IN WRITING THE ULTIMATE DISPOSITION OF ALL DEMOLITION AND CONSTRUCTION MATERIALS. THE SUBMITTALS
SHOULD INCLUDE THE FOLLOWING INFORMATION:

27.
28.
29.
30.
31.

DESCRIPTION OF MATERIAL, TYPE AND QUANTITY.
DISPOSAL METHOD.
COST OR BENEFIT.
TOTAL DIVERSION PERCENTAGE.
DESCRIPTION OF MATERIALS NOT REUSED OR RECYCLED AND A BRIEF EXPLANATION AS TO WHY IT WAS

NOT FEASIBLE TO REUSE OR RECYCLE.






